

Corrigendum-6

Tender Document No.: NIHFW/CHI/IHIP/Tender/2017

Development and Implementation of Integrated Health Information Platform (IHIP)

10th March, 2017

This Corrigendum shall now be a part of Tender issued on 03.01.2017 by Centre for Health Informatics.

1. Following amendment is made in the nature of clarifications on page no. 64, table given under section 8.2.3.1, **“Penalties for Delayed Implementation”**:

Delay	Penalty
1 Week	Grace Period. No penalty
2 Weeks	1% of Milestone Payment
3 Weeks	2% of Milestone Payment
4 Weeks	3% of Milestone Payment
5 Weeks	5% of Milestone Payment
6 weeks	7% of Milestone Payment
More than 6 weeks	10% of Milestone Payment and option to terminate the contract.
