

## **Corrigendum-2**

**Tender Document No.: NIHFW/CHI/IHIP/Tender/2017**

# **Development and Implementation of Integrated Health Information Platform (IHIP)**

**3<sup>rd</sup>February, 2017**

**This Corrigendum shall now be a part of Tender issued on 03.01.2017 by Centre for Health Informatics.**

1. The last Date and Time for bid submission is extended till 15<sup>th</sup> February, 2017 up to 3:00 PM
2. In Page no. 26, section 4.2.1 “Presentation”. During presentation session, bidder should ensure that following resources being deployed under this project should present the proposal before the TEC :-
  - Project Manager
  - Technical Lead for Modules / Technologies being proposed
  - Database Administrator
3. In Page no. 27, Section 4.2.1.2 “Suitability of Solution Proposed” following point has been added after point no. 6 :-

“7. Approach towards Capacity Building”
4. In Page no. 36, section 6.2.2 “Health Information Exchange” the content under “d phase-3” is replaced with the following content :-
  - Three States
  - ESI-HIS
  - CGHS-HIS
  - Two public health systems (MCTS, Nikshay) which hold clinical data.
  - HIS developed by CDAC Noida
  - Design, Development and Deployment of HIS on IHIP
5. In Page no. 47, under section 6.3 “Key Personnel”, following point has been added after point 4 :-
  5. The bidder must ensure team continuity from project initiation to project completion. Project Attrition be in control and should not exceed 30% for developers and 15% for key people like Project Manager, DBA, SA at any point during execution of project. Replacement of the resources deployed must be undertaken only after due approval of the CHI and transition of resources must be meticulously planned.